



DIVIDIA TECHNOLOGIES

Phone: (817) 288-1040

Fax: (817) 288-1039

PO BOX 122594

FORT WORTH, TX 76121

**Budgetary
MOCK-P2**

Date: 6/9/2026

Prepared for:

MIKE PATER

E.R. JAHNA

202 EAST STUART AVE.

LAKE WALES, FL 33853 USA

Prepared by:

Dividia Sales

Account No.: 14444

Quantity	Item ID	Description	UOM	Sell	Total
Yearly Recurring Charges					
<i>No change from Quote 17938 — existing licensing continues</i>					
Yearly Recurring Delta					\$0.00
One-Time Charges — Phase 2 Development					
150 – 300	DEVELOPMENT	Custom Programming — Phase 2 AI-Assisted Axle Measurement Stationary side-view AI auto-detection on the existing Jetson hardware. Operator role shifts from line-placement to confirm / override.	HR	\$180.00	\$27,000 – \$54,000
Hardware / Equipment					\$0.00
Yearly Recurring Delta					\$0.00

Budgetary range (low) \$27,000.00

Budgetary range (high) \$54,000.00

Midpoint Estimate \$40,500.00**Billing:** Time-and-materials; actual hours billed**Prerequisite:** Quote A in pilot at Van Fleet**DIVIDIA WILL DEVELOP CUSTOM SOFTWARE FOR E.R. JAHNA — PHASE 2 AI-ASSISTED AXLE MEASUREMENT.****About this estimate**

- Phase 2 builds on Quote 17938's Phase 1 hardware — same Jetson, same NVR, same cameras. **Software-only delta.**
- AI training data ideally sourced from operator-marked frames during Phase 1 pilot — zero additional labeling cost if planned for.
- Range reflects implementation uncertainty around AI accuracy threshold + training-data quality. Midpoint \$40,500 is the central estimate.
- Open items affecting this estimate: where the AI training data comes from (cheap — reuse Phase 1 frames, vs. expensive — label from scratch) and how confident the AI has to be before it runs the measurement (vs. handing off to the operator).

Disclaimer

This is a budgetary estimate, NOT a binding quote. Final pricing requires Quote A delivery, customer acceptance-criteria definition, and AI-confidence-threshold agreement.

50% down payment required prior to scheduling. Balance due upon completion of project.

