



## DIVIDIA TECHNOLOGIES

Phone: (817) 288-1040

Fax: (817) 288-1039

PO BOX 122594

FORT WORTH, TX 76121

**Budgetary  
MOCK-P2**

Date: 6/9/2026

Prepared for:

**MIKE PATER**

E.R. JAHNA

202 EAST STUART AVE.

LAKE WALES, FL 33853 USA

Prepared by:

**Dividia Sales**

Account No.: 14444

| Quantity                                                         | Item ID     | Description                                                                                                                                                                                                 | UOM | Sell     | Total                  |
|------------------------------------------------------------------|-------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----------|------------------------|
| <b>Yearly Recurring Charges</b>                                  |             |                                                                                                                                                                                                             |     |          |                        |
| <i>No change from Quote 17938 — existing licensing continues</i> |             |                                                                                                                                                                                                             |     |          |                        |
| <b>Yearly Recurring Delta</b>                                    |             |                                                                                                                                                                                                             |     |          | <b>\$0.00</b>          |
| <b>One-Time Charges — Phase 2 Development</b>                    |             |                                                                                                                                                                                                             |     |          |                        |
| 150 –<br>300                                                     | DEVELOPMENT | <b>Custom Programming — Phase 2 AI-Assisted Axle Measurement</b><br>Stationary side-view AI auto-detection on the existing Jetson hardware. Operator role shifts from line-placement to confirm / override. | HR  | \$180.00 | \$27,000 –<br>\$54,000 |
| <b>Hardware / Equipment</b>                                      |             |                                                                                                                                                                                                             |     |          | <b>\$0.00</b>          |
| <b>Yearly Recurring Delta</b>                                    |             |                                                                                                                                                                                                             |     |          | <b>\$0.00</b>          |

|                    |             |
|--------------------|-------------|
| Phase 2 dev (low)  | \$27,000.00 |
| Phase 2 dev (high) | \$54,000.00 |
| Phase 2 midpoint   | \$40,500.00 |

**ALL-IN TOTAL — If customer selects Quote B outright**

Quote A (Phase 1 pilot site, per Quote 17938) \$44,469.55

Quote B Phase 2 dev (range) \$27,000 – \$54,000

**All-in budgetary range \$71,469.55 – \$98,469.55****All-in midpoint estimate ~\$84,969.55**

**Note:** Dev cost is one-time across the entire rollout. Subsequent sites only need per-site hardware (~\$7,155) — software delivery does not repeat.

**Billing:** Time-and-materials; actual hours billed**Prerequisite:** Quote A in pilot at Van Fleet**DIVIDIA WILL DEVELOP CUSTOM SOFTWARE FOR E.R. JAHNA — PHASE 2 AI-ASSISTED AXLE MEASUREMENT.****About this estimate**

- Phase 2 builds on Quote 17938's Phase 1 hardware — same Jetson, same NVR, same cameras. **Software-only delta.**
- AI training data ideally sourced from operator-marked frames during Phase 1 pilot — zero additional labeling cost if planned for.
- Range reflects implementation uncertainty around AI accuracy threshold + training-data quality. Midpoint \$40,500 is the central estimate.
- Open items affecting this estimate: where the AI training data comes from (cheap — reuse Phase 1 frames, vs. expensive — label from scratch) and how confident the AI has to be before it runs the measurement (vs. handing off to the operator).

### Disclaimer

This is a budgetary estimate, NOT a binding quote. Final pricing requires Quote A delivery, customer acceptance-criteria definition, and AI-confidence-threshold agreement.

50% down payment required prior to scheduling. Balance due upon completion of project.

Dividia reserves the right to submit Change Orders in the event of unforeseen conditions or changes to design.